HUITT-ZOLLARS, INC. 1 6501 Americas Pkwy. NE | Suite 830 1 Albuquerque, NM 87110-5375 1 505.883.8114 phone 1 505.883.5022 fax 1 huitt-zollars.com

January 15, 2022

Mr. C.B. Strain, Planning and Development Director
City of Gallup, Planning and Development Department
110 West Aztec Avenue

Gallup, NM 87301

RE: Fee Proposal for the City of Gallup New Public Safety Building
Schematic, Construction Contract Administration Phase

Dear Mr. Strain:

Huitt-Zollars, Inc. (Huitt-Zollars) appreciates the opportunity to provide our proposal for professional
architectural and engineering construction contract administration services to the City of Gallup (City) for
the new John B. Arviso Public Safety Building in Gallup, NM (Project). Our proposal is based upon the
scope of services, compensation, schedule, and the terms and conditions in the City’s Standard
Professional Services Agreement.

SCOPE OF SERVICES:

1.0 BASIC SERVICES

14 BIDDING/AWARD PHASE — Huitt-Zollars shall assist the City in obtaining bids and in awarding and
preparing construction contracts. Said assistance shall include, but not be limited to:
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Distribution of bidding documents.

Providing clarification of the bid documents intent and determine the need for issuance
of any addendum which shall be distributed not less than five (5) working days prior to
Bid Opening.

Review of and appropriate action on, request for information, product submittals and
requests for substitutions.

Attendance at and participation in any Pre-Bid conference.

Obtaining additional information for the City regarding the Contractor's qualifications to
do the work, should the City deem it necessary.

Provide up to ten (10) copies of the formal Contract Documents to the successful bidder
for execution. Provide up to four (4) half-size sets of plans to the City Project Manager.
City PM will determine the final number of sets required.

Printing costs for review sets will be paid for by the Architect and charged as
Reimbursables to the City.

1.2 CONSTRUCTION CONTRACT ADMINSTRATION PHASE - The Construction Contract Administration
Phase will commence with the award of the construction contract by the City. The Architect shall:
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Attend and participate in the Pre-Construction conference.

Make periodic visits (one every two weeks for the construction period) to the site to
become familiar with the progress and quality of the Work and to determine in general if
the Work is proceeding in accordance with the Contract Documents. The Architect shall
endeavor to guard the City against defects and deficiencies in the Work of the Contractor
and give prompt notice to the City if the Architect observes or otherwise becomes aware of
any fault or defect in the Project or non-conformance with the Contract Documents on the
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basis of on-site observations as an Architect. The Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work.
The Architect shall not be responsible for the construction means, methods, techniques,
sequences or procedures, or for the safety precautions and programs in connection with
the Work, and shall not be responsible for the Contractor's failure to carry out the Work in
accordance with the Contract Documents.

Have access at all times to the Work wherever it is in preparation or progress.

Review and take appropriate action on specific Contractor request for information,
submittals, including shop drawings, product data, and samples. Review shall be only for
conformance with the design concept and for compliance with the information given in the
Contract Documents. The Architect's review or comments regarding a specific item shall
not indicate approval of an assembly of which the item is a component, nor shall it relieve
the Contractor of responsibility for the means, methods, sequences, or safety of
construction.

Approximately eleven (11) months after the date of completion of the Project, the Architect
together with the Project Manager, shall make on site observations of the Project in order
to determine if any of the Work is defective or not in accordance with the Contract
Documents. The Architect shall give notice of any such condition to the City in a timely
manner so that the City may require the Contractor to make the necessary corrections
pursuant to the Contractor's warranty and guarantee responsibilities.

2.0 Additional Services
2.1 Because the effort required for some items of work varies considerably from project to project, and
because some items of work may be provided separately by the City, these items of work are not
included in the basic services scope and fee but can be provided by Huitt-Zollars, Inc. under
additional authorization and compensation, based on the hourly rate sheet per our on-call contract.
Such additional services may include:
2.1.1  Prepare plans and specifications for furniture, furnishings and equipment
2.1.2 Topographic Survey Services
2.1.3  LEED Certification Services
2.1.4 Geotechnical Investigations
2.1.,5 Environmental Investigations
2.1.6  Making revisions in drawings, specifications or other documents when such revisions are
inconsistent with written approvals or instructions previously provided by the City, are
required by enactment or revision of codes, laws or regulations subsequent to the
preparation of such documents or are due to other causes not solely within the control
of Huitt-Zollars
2.1.7 Any changes to and/or out-of-scope work not included or specifically noted in the Basic
Services
3.0 City-Provided Services
31 City shall provide Huitt-Zollars with the following:
3.1.1 Access to Project Site
COMPENSATION:
1.0 Fee Budget
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